DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
300, 000. 00 235, 000. 00 80, 000. 00 185, 000. 00
2 CLEARI NG AND GRUBBI NG
4.3000 ha 11, 000. 0000 4,500. 0000 24, 500. 0000 7, 000. 0000
47, 300. 00 19, 350. 00 105, 350. 00 30, 100. 00
3 REMOVI NG DRAI NAGE STRUCTURE
7.0000 EACH 550. 0000 300. 0000 500. 0000 300. 0000
3, 850. 00 2, 100. 00 3, 500. 00 2,100. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
17, 500. 00 50, 000. 00 55, 000. 00 45, 000. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
580. 0000 w 27.5000 13. 0000 14. 0000 8. 0000
15, 950. 00 7, 540. 00 8, 120. 00 4, 640. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
250. 0000 e 30. 0000 7. 2500 30. 0000 4.0000
7, 500. 00 1, 812. 50 7, 500. 00 1, 000. 00
7 REMOVI NG TRAFFI C | SLAND
140. 0000 e 16. 0000 7. 2500 5.0000 12. 0000
2, 240. 00 1, 015. 00 700. 00 1, 680. 00
8 REMOVI NG PAI NT STRI PE
2045. 0000 w 1. 0000 1. 6000 1. 6500 1. 8000
2, 045. 00 3,272.00 3,374.25 3, 681. 00
9 REMOVI NG W RE FENCE
2690. 0000 w 3. 0000 2. 0000 4.0000 3.5000
8, 070. 00 5, 380. 00 10, 760. 00 9, 415. 00
10  REMOVI NG WATER METER
3. 0000 EACH 200. 0000 400. 0000 250. 0000 220. 0000
600. 00 1, 200. 00 750. 00 660. 00

11 SAWCUTTI NG
120. 0000 hg 1.5000 6. 7500 10. 0000 5. 5000
180. 00 810. 00 1, 200. 00 660. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
Bl D TABULATI ON REPORT * * * TIMVE: 11:18
PS&E JOB NO: 99A009 REVI SI ON NO : BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGI ON NO AWARDED ON : Jul
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD Bl DDER
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS,
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
22580. 0000 s 7.3000 10. 2500 14. 8000 9. 0000
164, 834. 00 231, 445. 00 334, 184. 00 203, 220. 00
13 POND EXCAVATI ON | NCL. HAUL
3440. 0000 s 17. 0000 10. 2500 12. 5000 10. 0000
58, 480. 00 35, 260. 00 43, 000. 00 34, 400. 00
14 GRAVEL BORROW | NCL. HAUL
37910. 0000 t 8. 0000 7. 8500 4.0000 9. 0000
303, 280. 00 297, 593. 50 151, 640. 00 341, 190. 00
15 EMBANKMENT COMPACTI ON
19320. 0000 s 4. 7500 2. 0000 9. 2500 1. 0000
91, 770. 00 38, 640. 00 178, 710. 00 19, 320. 00
DRAI NAGE
16 DI TCH EXCAVATI ON | NCL. HAUL
855. 0000 s 7.0000 10. 2500 17. 0000 14. 0000
5, 985. 00 8, 763.75 14, 535. 00 11, 970. 00
17 HAND PLACED RI PRAP
220. 0000 s 40. 0000 85. 0000 75. 0000 80. 0000
8, 800. 00 18, 700. 00 16, 500. 00 17, 600. 00
18  THREE MAN ROCK
12. 0000 t 200. 0000 60. 0000 80. 0000 60. 0000
2, 400. 00 720. 00 960. 00 720. 00
19 QUARRY SPALLS
137. 0000 t 27.0000 30. 0000 23. 0000 19. 0000
3, 699. 00 4,110. 00 3,151. 00 2, 603. 00
20 FLARED END SECTI ON 450 MM DI AM
2.0000 EACH 350. 0000 460. 0000 250. 0000 300. 0000
700. 00 920. 00 500. 00 600. 00
21 FLARED END SECTI ON 1200 MM DI AM
2.0000 EACH 400. 0000 1, 400. 0000 950. 0000 900. 0000
800. 00 2, 800. 00 1, 900. 00 1, 800. 00
22 UNDERDRAI N Pl PE 150 MM DI AM
1105. 0000 w 27.0000 18. 0000 9. 8500 10. 0000
29, 835. 00 19, 890. 00 10, 884. 25 11, 050. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

DATE: 06/ 18/ 1999
TIME: 11:18

PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BI DDER
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS,
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 CL. Ill REINF. CONC. CULV. PIPE 1200 MM DI AM
31. 0000 w 1, 100. 0000 360. 0000 370. 0000 300. 0000
34, 100. 00 11, 160. 00 11, 470. 00 9, 300. 00
24 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
10. 0000 w 100. 0000 136. 5000 150. 0000 97. 0000
1, 000. 00 1, 365. 00 1, 500. 00 970. 00
STORM SEVER
25 CATCH BASIN TYPE 2 1800 MM DIAM W TH FLOW RESTRI CTOR
1. 0000 EACH 4,200. 0000 4,700. 0000 3, 875. 0000 3, 400. 0000
4, 200. 00 4,700. 00 3, 875. 00 3, 400. 00
26 CATCH BASIN TYPE 1
23. 0000 EACH 890. 0000 900. 0000 725. 0000 700. 0000
20, 470. 00 20, 700. 00 16, 675. 00 16, 100. 00
27 CATCH BASIN TYPE 2 1200 MM DI AM
9. 0000 EACH 1, 600. 0000 1, 600. 0000 1, 550. 0000 1, 800. 0000
14, 400. 00 14, 400. 00 13, 950. 00 16, 200. 00
28 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 4,100. 0000 3, 000. 0000 2, 750. 0000 3, 000. 0000
4,100. 00 3, 000. 00 2,750. 00 3, 000. 00
29 TESTI NG STORM SEVER Pl PE
1142. 0000 w 3. 0000 5. 0000 3.5000 4.0000
3,426. 00 5, 710. 00 3,997.00 4,568. 00
30 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
18. 0000 w 125. 0000 50. 0000 43. 7500 55. 0000
2, 250. 00 900. 00 787.50 990. 00
31 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
1038. 0000 w 60. 0000 62. 1000 39. 0000 61. 0000
62, 280. 00 64, 459. 80 40, 482. 00 63, 318. 00
32 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
35. 0000 w 145. 0000 90. 0000 82. 0000 96. 0000
5, 075. 00 3, 150. 00 2,870. 00 3, 360. 00
33 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
10. 0000 w 36. 0000 145. 0000 125. 0000 130. 0000
360. 00 1, 450. 00 1, 250. 00 1, 300. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(

FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT : SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
34 SOLID WALL PVC STORM SEVER PI PE 300 MM DI AM
15. 0000 w 80. 0000 85. 0000 75. 0000 85. 0000
1, 200. 00 1, 275. 00 1, 125. 00 1, 275. 00
35  TRENCH DRAI N
321. 0000 w 300. 0000 431. 6500 250. 0000 350. 0000
96, 300. 00 138, 559. 65 80, 250. 00 112, 350. 00
SANI TARY SEWER
36 SEWER CLEANOUT
1. 0000 EACH 300. 0000 200. 0000 250. 0000 250. 0000
300. 00 200. 00 250. 00 250. 00
37 PVC SANI TARY SEWER PI PE 150 MM DI AM
80. 0000 w 48. 6000 76. 7500 40. 0000 65. 0000
3, 888. 00 6, 140. 00 3, 200. 00 5, 200. 00
WATER LI NES
38 BANK RUN GRAVEL FOR TRENCH BACKFI LL
145. 0000 s 35. 0000 20. 0000 40. 0000 27.0000
5, 075. 00 2, 900. 00 5, 800. 00 3, 915. 00
39 RESETTI NG EXI STI NG HYDRANT
2.0000 EACH 870. 0000 1, 520. 0000 1, 100. 0000 1, 300. 0000
1, 740. 00 3, 040. 00 2,200. 00 2, 600. 00
40  RESETTI NG WATER METER
6. 0000 EACH 200. 0000 500. 0000 500. 0000 400. 0000
1, 200. 00 3, 000. 00 3, 000. 00 2, 400. 00
41  SERVI CE CONNECTI ON 38 MM DI AM
2.0000 EACH 500. 0000 680. 0000 1, 500. 0000 750. 0000
1, 000. 00 1, 360. 00 3, 000. 00 1, 500. 00
42 DUCTILE | RON PI PE FOR WATER MAI N 200 MM DI AM
195. 0000 w 90. 0000 78. 0000 70. 0000 75. 0000
17, 550. 00 15, 210. 00 13, 650. 00 14, 625. 00
43  PVC PI PE FOR WATER DI STRI BUTI ON 38 MM DI AM
180. 0000 w 30. 0000 21. 1500 22.0000 20. 0000

5, 400. 00 3, 807.00 3, 960. 00 3, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

DATE: 06/ 18/ 1999
TIME: 11:18

PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BI DDER
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS,
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
44 CRUSHED SURFACI NG BASE COURSE
8655. 0000 t 12.5000 15. 0000 12. 5000 14. 0000
108, 187. 50 129, 825. 00 108, 187. 50 121, 170. 00
LI QUI D ASPHALT
45 ASPHALT FOR TACK COAIT
0. 9000 t 600. 0000 350. 0000 355. 0000 1, 200. 0000
540. 00 315. 00 319. 50 1, 080. 00
46 ANTI - STRI PPI NG ADDI TI VE
EST.
3, 045. 00 3, 045. 00 3, 045. 00 3, 045. 00
ASPHALT TREATED BASE
47 ASPHALT TREATED PERMEABLE BASE
500. 0000 t 45. 0000 35. 0000 33. 5000 35. 0000
22,500. 00 17, 500. 00 16, 750. 00 17, 500. 00
CEMENT CONCRETE PAVENMENT
48 CEMENT CONC. PAVEMENT
3420. 0000 e 39. 5000 23.5000 23.5000 22.0000
135, 090. 00 80, 370. 00 80, 370. 00 75, 240. 00
49  FURNI SHI NG 14- DAY CONC. FOR CEMENT CONC. PAVEMENT
960. 0000 s 20. 0000 96. 0000 80. 0000 100. 0000
19, 200. 00 92, 160. 00 76, 800. 00 96, 000. 00
ASPHALT CONCRETE PAVEMENT
50 PLANI NG Bl TUM NOUS PAVEMENT
630. 0000 e 12. 0000 8. 0000 7. 5000 7.0000
7,560. 00 5, 040. 00 4,725.00 4,410. 00
51 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
6190. 0000 t 44,0000 32.1500 33. 5000 36. 0000
272, 360. 00 199, 008. 50 207, 365. 00 222, 840. 00
52 SO L RESI DUAL HERBI Cl DE
30290. 0000 e 0.2200 0. 2500 0. 2500 0. 2000
6, 663. 80 7,572.50 7,572.50 6, 058. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 99A009 REVISION NO : 1
CONTRACT NO: 005669 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0L0826
HWY : SR 005

TITLE : SR 5

FEDERAL WAY PARK AND RI DE LOT #2

99A009
PRQJECT
COUNTY(S) : KING

------- LOW BI DDER

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240
SEATTLE WA 981680388
CONTRACTOR NUMBER :

SEATTLE

SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

Bl DS OPENED ON :
AWARDED ON : Jul

2ND BI DDER

WA 981882101
CONTRACTOR NUMBER :

DATE: 06/ 18/ 1999
TIME: 11:18

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE
98033- 6391
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
| RRI GATI ON AND WATER DI STRI BUTI ON
53 | RRI GATI ON SYSTEM
L.S.
101, 000. 00 88, 112. 00 135, 000. 00 90, 000. 00
EROSI ON CONTROL AND PLANTI NG
54 TOPSO L TYPE A
4590. 0000 s 30. 0000 25. 2500 25. 0000 24. 0000
137, 700. 00 115, 897. 50 114, 750. 00 110, 160. 00
55 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 6700 ha 3, 000. 0000 3, 088. 0000 2, 200. 0000 3, 100. 0000
2,010. 00 2, 068. 96 1, 474.00 2,077.00
56 SEEDED LAWN | NSTALLATI ON
900. 0000 e 1. 2500 0. 7000 3.1000 0. 8000
1, 125. 00 630. 00 2,790. 00 720. 00
57 LAWN MOW NG
900. 0000 e 0. 0700 0. 1500 1. 5000 0. 1500
63. 00 135. 00 1, 350. 00 135. 00
58 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
110, 000. 00 110, 000. 00 110, 000. 00 110, 000. 00
59 SO L AMENDMENT
195. 0000 s 70. 0000 27.3100 40. 0000 28. 0000
13, 650. 00 5,325. 45 7, 800. 00 5, 460. 00
60 PSI PE DOUGLAS FIR 2.4M HT
49. 0000 EACH 85. 0000 95. 9000 105. 0000 100. 0000
4,165. 00 4,699. 10 5, 145. 00 4, 900. 00
61 PSI PE WESTERN RED CEDAR 2.4M HT.
245. 0000 EACH 85. 0000 92. 7500 105. 0000 100. 0000
20, 825. 00 22,723.75 25, 725. 00 24, 500. 00
62 PSI PE NORWAY MAPLE 38MM CAL
205. 0000 EACH 125. 0000 146. 6900 125. 0000 150. 0000
25, 625. 00 30, 071. 45 25, 625. 00 30, 750. 00
63 PSIPE RED OAK 38MM CAL.
174. 0000 EACH 125. 0000 143. 5000 125. 0000 150. 0000
21, 750. 00 24, 969. 00 21, 750. 00 26, 100. 00

Jun 30 1999

3RD BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PS&E JOB NO: 99A009 REVI SION NO : 1

CONTRACT NO: 005669 REGON NO : 1

VERSI ON NO : 4 WORK ORDER# : 0L0826

W e LOW BI DDER

TITLE SR 5 SCARSELLA BROS. | NC.
FEDERAL WAY PARK AND RI DE LOT #2 19460 84TH AVE S
99A009 KENT WA 98032- 1240

PROJECT SEATTLE WA 981680388

COUNTY(S) : KING

CONTRACTOR NUMBER :

SEATTLE

2ND BI DDER
SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

WA 981882101
CONTRACTOR NUMBER :

Bl DS OPENED ON :
AWARDED ON : Jul

DATE: 06/ 18/ 1999
TIME: 11:18

3RD BI DDER

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE
98033- 6391
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
64 PSIPE CALI FORNI A BAY LAUREL .6M HT.
252. 0000 EACH 8. 0000 38. 1500 22.5000 40. 0000
2,016. 00 9, 613. 80 5, 670. 00 10, 080. 00
65 PSI PE JAPANESE HOLLY 6M HT.
1146. 0000 EACH 10. 0000 18. 9000 18. 5000 20. 0000
11, 460. 00 21, 659. 40 21, 201. 00 22,920. 00
66 PSI PE ROCK ROSE .6M HT.
810. 0000 EACH 15. 0000 17.5500 18. 5000 20. 0000
12, 150. 00 14, 215. 50 14, 985. 00 16, 200. 00
67 PSIPE KINNIKINNIC NO. 1 CONT.
3030. 0000 EACH 5. 0000 4.5500 4.1000 5. 0000
15, 150. 00 13, 786. 50 12, 423. 00 15, 150. 00
68 PSI PE COVMPACT W NGED EUONYMUS . 6M HT.
296. 0000 EACH 12. 0000 23.5500 18. 5000 24. 0000
3, 552. 00 6, 970. 80 5,476. 00 7,104. 00
69 PSI PE OREGON ASH .5M HT.
64. 0000 EACH 8. 0000 3. 6000 3. 0000 4. 0000
512. 00 230. 40 192. 00 256. 00
70 PSI PE CASCARA .5M HT.
65. 0000 EACH 8. 0000 3. 6000 3.1000 4. 0000
520. 00 234.00 201. 50 260. 00
71 PSI PE RED ELDERBERRY .5M HT.
60. 0000 EACH 6. 0000 3. 6000 3.1000 4. 0000
360. 00 216. 00 186. 00 240. 00
72 PSI PE RED- OSI ER DOGWOOD . 5M HT.
142. 0000 EACH 6. 0000 4.1500 3.1000 4. 0000
852. 00 589. 30 440. 20 568. 00
73 PSIPE PACI FI C NI NE BARK .5M HT.
68. 0000 EACH 6. 0000 3. 9500 3.1000 4. 0000
408. 00 268. 60 210. 80 272.00
74 PSIPE | NDI AN PLUM . 5M HT.
150. 0000 EACH 6. 0000 6. 2500 4.1000 6. 0000
900. 00 937.50 615. 00 900. 00

Jun 30 1999

WA 980832909



DOT_RGGBO5

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L0826

Bl D TABULATI ON REPORT * * *

Bl DS OPENED ON :
AWARDED ON : Jul

DATE: 06/ 18/ 1999
TIME: 11:18

HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BI DDER 3RD Bl DDER
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 PSI PE THI MBLEBERRY
75. 0000 EACH 6. 0000 4.5000 3.1000 5. 0000
450. 00 337.50 232.50 375. 00
76 SOD | NSTALLATI ON
230. 0000 e 9. 0000 5.8100 6. 2000 6. 0000
2,070. 00 1, 336. 30 1, 426. 00 1, 380. 00
77 FERTI LI ZER - GRANULAR
25. 0000 kg 5. 0000 42.0000 2. 0000 47.0000
125. 00 1, 050. 00 50. 00 1,175. 00
78 BARK OR WOOD CHI P MULCH
525. 0000 s 80. 0000 27.8000 25. 0000 30. 0000
42,000. 00 14, 595. 00 13, 125. 00 15, 750. 00
79  BARK TRAIL
385. 0000 w 13. 5000 31. 2300 30. 0000 42.0000
5,197.50 12, 023.55 11, 550. 00 16, 170. 00
80  GEOTEXTILE FABRI C CHECK DAM
15. 0000 EACH 100. 0000 100. 0000 250. 0000 60. 0000
1, 500. 00 1, 500. 00 3, 750. 00 900. 00
TRAFFI C
81 CEMENT CONC. BARRI ER CURB AND GUTTER
960. 0000 w 26. 0000 23.0000 34. 0000 27.0000
24, 960. 00 22, 080. 00 32, 640. 00 25, 920. 00
82 CEMENT CONC. BARRI ER CURB
270. 0000 w 37.0000 26. 0000 55. 0000 35. 0000
9, 990. 00 7,020. 00 14, 850. 00 9, 450. 00
83 | NTEGRAL CEMENT CONC. BARRI ER CURB
670. 0000 w 28. 0000 31. 0000 30. 0000 26. 0000
18, 760. 00 20, 770. 00 20, 100. 00 17, 420. 00
84 EXTRUDED CURB
2220. 0000 w 16. 5000 10. 0000 10. 2500 11. 0000
36, 630. 00 22, 200. 00 22, 755. 00 24, 420. 00
85 PRECAST CEMENT CONC. BUMPER CURB
132. 0000 EACH 33. 0000 54. 0000 55. 0000 60. 0000
4, 356. 00 7,128.00 7,260. 00 7,920. 00

Jun 30 1999



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 99A009 REVISION NO : 1
CONTRACT NO: 005669 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0L0826
HWY : SR 005

TITLE : SR 5

FEDERAL WAY PARK AND RI DE LOT #2

99A009
PRQJECT
COUNTY(S) : KING

------- LOW BI DDER
SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240
SEATTLE WA 981680388
CONTRACTOR NUMBER :

SEATTLE

SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

Bl DS OPENED ON :
AWARDED ON : Jul

2ND BI DDER

WA 981882101
CONTRACTOR NUMBER :

DATE: 06/ 18/ 1999
TIME: 11:18

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE
98033- 6391
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 TEMPORARY CONC. BARRI ER
625. 0000 w 35. 0000 36. 5000 35. 7500 36. 0000
21, 875. 00 22,812.50 22,343.75 22,500. 00
87 RESETTI NG CONC. BARRI ER
550. 0000 w 14. 0000 8. 5000 8. 2000 15. 0000
7,700. 00 4, 675. 00 4,510. 00 8, 250. 00
88 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 3, 250. 0000 3, 400. 0000 5, 000. 0000
10, 000. 00 6, 500. 00 6, 800. 00 10, 000. 00
89 RESETTI NG | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 1, 200. 0000 1, 100. 0000 1, 000. 0000
2, 500. 00 1, 200. 00 1, 100. 00 1, 000. 00
90 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
91 PAINT STRI PE
5455. 0000 w 0. 3500 0. 8000 0. 8500 0. 9000
1, 909. 25 4, 364. 00 4,636.75 4,909. 50
92 PLASTI C GORE STRI PE
80. 0000 w 3. 5000 3.3000 3.5000 3. 5000
280. 00 264. 00 280. 00 280. 00
93 PLASTI C CROSSWALK STRI PE
460. 0000 e 19. 0000 16. 5000 17. 0000 17. 0000
8, 740. 00 7,590. 00 7,820. 00 7, 820. 00
94 PLASTI C STOP BAR
40. 0000 w 8. 3500 9. 0000 9. 2500 10. 0000
334. 00 360. 00 370. 00 400. 00
95 PLASTI C TRAFFI C ARROW
14. 0000 EACH 45. 0000 45. 0000 50. 0000 45. 0000
630. 00 630. 00 700. 00 630. 00
96 PAI NTED HANDI CAPPED PARKI NG STALL SYMBOL
14. 0000 EACH 18. 0000 35. 0000 40. 0000 40. 0000
252.00 490. 00 560. 00 560. 00

Jun 30 1999

3RD BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
Y SR 005 s LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(
FEDERAL WAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
994009 KENT WA 98032- 1240 98033- 6391
PRQJECT : SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 PAINTED CYCLE DETECTOR SYMBOL
6. 0000 EACH 50. 0000 50. 0000 55. 0000 55. 0000
300. 00 300. 00 330. 00 330. 00
98  PAI NTED COMPACT PARKI NG STALL WORD
112. 0000 EACH 40. 0000 8. 0000 10. 0000 9. 0000
4, 480. 00 896. 00 1, 120. 00 1, 008. 00
99 PERMANENT S| GNI NG
L.S.
17, 510. 00 13, 700. 00 14, 500. 00 15, 000. 00
100 | LLUM NATI ON SYSTEM SAD 4310
L.S.
182, 400. 00 160, 000. 00 164, 000. 00 190, 000. 00
101 | LLUM NATI ON SYSTEM SAD 4317
L.S.
53, 800. 00 50, 600. 00 52, 275. 00 45, 000. 00
102 | LLUM NATI ON SYSTEM CHURCH PARKI NG LOT
L.S.
6, 300. 00 6, 200. 00 6, 500. 00 4,000. 00
103 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
101, 000. 00 94, 000. 00 96, 000. 00 130, 000. 00
104 TRAFFIC SI GNAL CONTROL SYSTEM
L.S.
13, 000. 00 14, 000. 00 14, 500. 00 21, 000. 00
105  BUSI NESS PLATFORM ELECTRI C SYSTEM
L.S.
6, 500. 00 14, 000. 00 14, 500. 00 21, 000. 00
106 SEQUENTI AL ARROW SI GN
1350. 0000 HR 6. 0000 4.0000 5.0000 5. 0000
8, 100. 00 5, 400. 00 6, 750. 00 6, 750. 00
107 TYPE |11 BARRI CADE
10. 0000 EACH 150. 0000 250. 0000 225. 0000 100. 0000

1, 500. 00 2,500. 00 2, 250. 00 1, 000. 00



DOT_RGGBO5
PS&E JOB NO: 99A009 REVI SION NO : 1
CONTRACT NO: 005669 REG ON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L0826
HWY : SR 005
TI TLE :SR 5
FEDERAL WAY PARK AND RI DE LOT #2
99A009
PRQJECT

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT

------- LOW BI DDER

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

SEATTLE WA 981680388

CONTRACTOR NUMBER :

746000

* Kk *

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999

------- 2ND BIDDER -------

SCOCCOLO CONSTRUCTI ON | NC.
2825 S 154TH ST

SEATTLE WA 981882101

CONTRACTOR NUMBER : 753245

AWARDED ON : Jul 7 1999

------- 3RD BIDDER -------
M D- MOUNTAI N CONTRACTORS, | N
825 5TH AVE

98033- 6391

KI RKLAND WA 980832909
CONTRACTOR NUMBER : 100390

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S
3, 600. 00 3, 000. 00 2, 500. 00 5, 000. 00
109 TRAFFI C CONTROL LABOR
500. 0000 HR 30. 0000 35. 0000 30. 0000 31. 0000
15, 000. 00 17, 500. 00 15, 000. 00 15, 500. 00
110 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 75. 0000 60. 0000 80. 0000 50. 0000
1, 500. 00 1, 200. 00 1, 600. 00 1, 000. 00
111 TRAFFI C CONTROL SUPERVI SOR
100. 0000 HR 32.0000 40. 0000 35. 0000 33. 0000
3, 200. 00 4, 000. 00 3, 500. 00 3, 300. 00
112 CONSTRUCTI ON SI GNS CLASS A
11. 0000 e 110. 0000 215. 0000 175. 0000 115. 0000
1, 210. 00 2, 365. 00 1, 925. 00 1, 265. 00
OTHER | TEMS
113 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1797. 0000 s 8. 0000 5. 0000 16. 5000 6. 0000
14, 376. 00 8, 985. 00 29, 650. 50 10, 782. 00
114 SHORI NG OR EXTRA EXCAVATI ON CLASS B
135. 0000 e 3. 5000 5. 0000 10. 0000 2. 0000
472.50 675. 00 1, 350. 00 270. 00
115 GRAVEL BACKFI LL FOR DRAI N
130. 0000 s 17. 0000 38. 5000 58. 0000 42.0000
2,210. 00 5, 005. 00 7, 540. 00 5, 460. 00
116 CONTROLLED DENSI TY FILL
21. 0000 s 40. 0000 130. 0000 75. 0000 100. 0000
840. 00 2, 730. 00 1, 575. 00 2,100. 00
117 PLUGG NG EXI STI NG PI PE
7.0000 EACH 350. 0000 150. 0000 200. 0000 60. 0000
2, 450. 00 1, 050. 00 1, 400. 00 420. 00
118 ROADWAY SURVEYI NG
L.S
22, 000. 00 25, 000. 00 43, 500. 00 60, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 SCARSELLA BROS. | NC. SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(
FEDERAL VAY PARK AND RIDE LOT #2 19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT : SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
119 CEMENT CONC. S| DEWALK
3735. 0000 e 25. 0000 23.0000 26. 0000 21. 0000
93, 375. 00 85, 905. 00 97, 110. 00 78, 435. 00
120 CHAIN LI NK FENCE TYPE 1
770. 0000 w 55. 0000 42.1000 43. 0000 47.0000
42, 350. 00 32,417.00 33, 110. 00 36, 190. 00
121 DOUBLE 4.3 M CHAIN LI NK GATE
2.0000 EACH 600. 0000 825. 0000 675. 0000 800. 0000
1, 200. 00 1, 650. 00 1, 350. 00 1, 600. 00
122 W RE FENCE TYPE 2
170. 0000 w 15. 0000 8. 5800 12. 0000 17. 0000
2, 550. 00 1, 458. 60 2, 040. 00 2, 890. 00
123 ADJUST MANHOLE
1. 0000 EACH 500. 0000 500. 0000 300. 0000 300. 0000
500. 00 500. 00 300. 00 300. 00
124 ADJUST VALVE BOX
1. 0000 EACH 300. 0000 250. 0000 150. 0000 160. 0000
300. 00 250. 00 150. 00 160. 00
125  PLANTER WALL
105. 0000 w 125. 0000 183. 0000 170. 0000 160. 0000
13, 125. 00 19, 215. 00 17, 850. 00 16, 800. 00
126 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
127 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
4, 000. 00 4, 000. 00 4,000. 00 4, 000. 00
128 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
129 FIELD OFFI CE BUI LDI NG
L.S.

13, 000. 00 3, 500. 00 4, 500. 00 9, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 06/ 18/ 1999
TIME: 11:18
PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4
HWY : SR 005

TITLE : SR 5
FEDERAL WAY PARK AND RI DE LOT #2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------
SCARSELLA BROS. |NC.

SCOCCOLO CONSTRUCTI ON | NC. M D- MOUNTAI N CONTRACTORS, | N(

19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
99A009 KENT WA 98032- 1240 98033- 6391
PROJECT : SEATTLE WA 981680388 SEATTLE WA 981882101 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1280. 0000 w 12. 0000 10. 0000 12. 0000 15. 0000
15, 360. 00 12, 800. 00 15, 360. 00 19, 200. 00
131 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1990. 0000 e 4. 0000 2.5000 1. 0000 7.0000
7,960. 00 4,975. 00 1, 990. 00 13, 930. 00
132  CONSTRUCTI ON FENCE
225. 0000 w 8. 0000 5. 0000 5. 0000 14. 0000
1, 800. 00 1, 125. 00 1, 125. 00 3, 150. 00
133 MAI LBOX SUPPORT TYPE 1¢
3. 0000 EACH 275. 0000 150. 0000 200. 0000 140. 0000
825. 00 450. 00 600. 00 420. 00

CONTRACT TOTAL $3, 305, 422. 55

$3, 086, 274. 66

$3, 130, 012. 50

$3, 153, 213. 50



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
300, 000. 00 216, 600. 00 174, 016. 63 128, 000. 00
2 CLEARI NG AND GRUBBI NG
4.3000 ha 11, 000. 0000 4,900. 0000 7, 163. 0000 10, 000. 0000
47, 300. 00 21, 070. 00 30, 800. 90 43, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
7.0000 EACH 550. 0000 210. 0000 250. 0000 250. 0000
3, 850. 00 1, 470. 00 1, 750. 00 1, 750. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
17, 500. 00 41, 000. 00 43, 600. 00 75, 000. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
580. 0000 8 27.5000 4.0000 7.7000 6. 0000
15, 950. 00 2,320.00 4, 466. 00 3, 480. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
250. 0000 e 30. 0000 9. 5000 6. 2300 10. 0000
7,500. 00 2,375.00 1, 557.50 2, 500. 00
7 REMOVI NG TRAFFI C | SLAND
140. 0000 e 16. 0000 16. 5000 44,1200 15. 0000
2,240.00 2,310. 00 6,176. 80 2,100. 00
8 REMOVI NG PAI NT STRI PE
2045. 0000 8 1. 0000 1. 6000 1. 7600 1. 7000
2,045. 00 3,272.00 3,599. 20 3,476.50
9 REMOVI NG W RE FENCE
2690. 0000 8 3.0000 3.0000 3.3000 4.0000
8,070. 00 8, 070. 00 8,877.00 10, 760. 00
10  REMOVI NG WATER METER
3.0000 EACH 200. 0000 460. 0000 250. 0000 250. 0000
600. 00 1, 380. 00 750. 00 750. 00
11  SAWCUTTI NG
120. 0000 8 1. 5000 6. 5000 7. 5800 10. 0000
180. 00 780. 00 909. 60 1, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT : TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
22580. 0000 s 7.3000 14. 0000 11. 7400 13. 0000
164, 834. 00 316, 120. 00 265, 089. 20 293, 540. 00
13 POND EXCAVATI ON | NCL. HAUL
3440. 0000 s 17. 0000 14. 2500 4.0000 20. 0000
58, 480. 00 49, 020. 00 13, 760. 00 68, 800. 00
14 GRAVEL BORROW I NCL. HAUL
37910. 0000 t 8. 0000 9. 6500 11. 5900 10. 0000
303, 280. 00 365, 831. 50 439, 376. 90 379, 100. 00
15 EMBANKNMENT COMPACTI ON
19320. 0000 s 4.7500 1. 0000 0. 8300 1. 2500
91, 770. 00 19, 320. 00 16, 035. 60 24, 150. 00
DRAI NAGE
16 DI TCH EXCAVATI ON | NCL. HAUL
855. 0000 s 7.0000 21. 0000 7.1000 20. 0000
5, 985. 00 17, 955. 00 6, 070. 50 17, 100. 00
17 HAND PLACED RI PRAP
220. 0000 s 40. 0000 87. 0000 66. 9200 60. 0000
8, 800. 00 19, 140. 00 14, 722. 40 13, 200. 00
18  THREE MAN ROCK
12. 0000 t 200. 0000 170. 0000 63. 3200 50. 0000
2, 400. 00 2, 040. 00 759. 84 600. 00
19 QUARRY SPALLS
137. 0000 t 27.0000 50. 0000 15. 7300 45. 0000
3, 699. 00 6, 850. 00 2,155.01 6, 165. 00
20 FLARED END SECTI ON 450 MM DI AM
2. 0000 EACH 350. 0000 165. 0000 383. 9000 500. 0000
700. 00 330. 00 767.80 1, 000. 00
21 FLARED END SECTI ON 1200 MM DI AM
2. 0000 EACH 400. 0000 825. 0000 996. 9600 1, 200. 0000
800. 00 1, 650. 00 1,993.92 2, 400. 00
22 UNDERDRAI N PI PE 150 MM DI AM
1105. 0000 8 27.0000 7. 5000 28. 3800 18. 0000
29, 835. 00 8, 287.50 31, 359. 90 19, 890. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 CL. Ill REINF. CONC. CULV. PIPE 1200 MM DI AM
31. 0000 8 1, 100. 0000 315. 0000 310. 6100 500. 0000
34, 100. 00 9, 765. 00 9,628.91 15, 500. 00
24 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
10. 0000 8 100. 0000 100. 0000 72. 7600 200. 0000
1, 000. 00 1, 000. 00 727. 60 2, 000. 00
STORM SEVER
25 CATCH BASIN TYPE 2 1800 MM DI AM W TH FLOW RESTRI CTOR
1. 0000 EACH 4,200. 0000 4,100. 0000 4,094. 0800 6, 500. 0000
4,200. 00 4,100. 00 4,094.08 6, 500. 00
26 CATCH BASIN TYPE 1
23.0000 EACH 890. 0000 770. 0000 774. 9600 900. 0000
20, 470. 00 17, 710. 00 17, 824.08 20, 700. 00
27 CATCH BASIN TYPE 2 1200 MM DI AM
9. 0000 EACH 1, 600. 0000 1, 375. 0000 1, 558. 4300 1, 800. 0000
14, 400. 00 12, 375. 00 14, 025. 87 16, 200. 00
28 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 4,100. 0000 2,790. 0000 4,034. 2400 3, 300. 0000
4,100. 00 2,790. 00 4,034.24 3, 300. 00
29 TESTI NG STORM SEWER PI PE
1142. 0000 8 3.0000 3.5000 2. 8500 2. 0000
3,426. 00 3,997.00 3,254.70 2,284.00
30 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
18. 0000 8 125. 0000 64. 0000 42. 4600 60. 0000
2, 250. 00 1, 152. 00 764.28 1, 080. 00
31 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
1038. 0000 8 60. 0000 71. 0000 51.5100 80. 0000
62, 280. 00 73, 698. 00 53, 467. 38 83, 040. 00
32 PLAIN CONC. STORM SEVER PI PE 450 MM DI AM
35. 0000 8 145. 0000 95. 0000 77.4100 100. 0000
5,075. 00 3,325. 00 2,709. 35 3, 500. 00
33 PLAIN CONC. STORM SEVER Pl PE 600 MM DI AM
10. 0000 8 36. 0000 115. 0000 115. 9100 200. 0000
360. 00 1, 150. 00 1, 159. 10 2, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
34 SOLID WALL PVC STORM SEWER PI PE 300 MMV DI AM
15. 0000 8 80. 0000 100. 0000 55. 3600 85. 0000
1, 200. 00 1, 500. 00 830. 40 1, 275. 00
35 TRENCH DRAI N
321. 0000 8 300. 0000 315. 0000 300. 1600 230. 0000
96, 300. 00 101, 115. 00 96, 351. 36 73, 830. 00
SANI TARY SEVER
36 SEWER CLEANOUT
1. 0000 EACH 300. 0000 250. 0000 333. 3100 250. 0000
300. 00 250. 00 333.31 250. 00
37 PVC SANI TARY SEVER Pl PE 150 MM DI AM
80. 0000 8 48. 6000 100. 0000 49. 0400 80. 0000
3, 888. 00 8, 000. 00 3,923.20 6, 400. 00
VATER LI NES
38 BANK RUN GRAVEL FOR TRENCH BACKFI LL
145. 0000 s 35. 0000 20. 0000 13. 0900 25. 0000
5,075. 00 2,900. 00 1, 898. 05 3, 625. 00
39 RESETTI NG EXI STI NG HYDRANT
2. 0000 EACH 870. 0000 825. 0000 1, 713. 9400 1, 500. 0000
1, 740. 00 1, 650. 00 3,427.88 3, 000. 00
40  RESETTI NG WATER METER
6. 0000 EACH 200. 0000 440. 0000 540. 1300 250. 0000
1, 200. 00 2, 640. 00 3,240.78 1, 500. 00
41  SERVI CE CONNECTI ON 38 MM DI AM
2. 0000 EACH 500. 0000 1, 130. 0000 906. 8500 600. 0000
1, 000. 00 2,260. 00 1, 813.70 1, 200. 00
42 DUCTILE | RON PI PE FOR WATER MAI N 200 MM DI AM
195. 0000 8 90. 0000 77.5000 79. 1900 70. 0000
17, 550. 00 15, 112. 50 15, 442. 05 13, 650. 00
43  PVC PI PE FOR WATER DI STRI BUTI ON 38 MM DI AM
180. 0000 8 30. 0000 41. 0000 14. 3800 35. 0000
5, 400. 00 7,380. 00 2,588. 40 6, 300. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT : TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
44 CRUSHED SURFACI NG BASE COURSE
8655. 0000 t 12. 5000 17. 6000 16. 2000 15. 0000
108, 187. 50 152, 328. 00 140, 211. 00 129, 825. 00
LI QUI D ASPHALT
45 ASPHALT FOR TACK COAl
0. 9000 t 600. 0000 350. 0000 1, 050. 0000 1, 200. 0000
540. 00 315. 00 945. 00 1, 080. 00
46 ANTI - STRI PPI NG ADDI Tl VE
EST.
3, 045. 00 3, 045. 00 3, 045. 00 3, 045. 00
ASPHALT TREATED BASE
47 ASPHALT TREATED PERMEABLE BASE
500. 0000 t 45. 0000 34. 0000 33. 9700 35. 0000
22, 500. 00 17, 000. 00 16, 985. 00 17, 500. 00
CEMENT CONCRETE PAVEMENT
48 CEMENT CONC. PAVEMENT
3420. 0000 e 39. 5000 23.5000 22.0500 29. 0000
135, 090. 00 80, 370. 00 75, 411. 00 99, 180. 00
49  FURNI SHI NG 14- DAY CONC. FOR CEMENT CONC. PAVEMENT
960. 0000 s 20. 0000 96. 0000 107. 2100 75. 0000
19, 200. 00 92, 160. 00 102, 921. 60 72, 000. 00
ASPHALT CONCRETE PAVEMENI
50 PLANI NG Bl TUM NOUS PAVEMENT
630. 0000 e 12. 0000 9. 0000 6. 0500 8. 0000
7,560. 00 5,670. 00 3,811.50 5, 040. 00
51 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
6190. 0000 t 44,0000 32. 0000 34.7000 35. 0000
272, 360. 00 198, 080. 00 214, 793. 00 216, 650. 00

52 SO L RESI DUAL HERBI CI DE
30290. 0000 n 0.2200 0.1700 0. 2600 0. 2500
6, 663. 80 5, 149. 30 7,875.40 7,572.50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 18/ 1999

TIME: 11:18

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT : TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
| RRI GATI ON AND WATER DI STRI BUTI ON
53 | RRI GATI ON SYSTEM
L.S.
101, 000. 00 88, 112. 00 93, 926. 50 95, 000. 00
EROSI ON CONTROL AND PLANTI NG
54 TOPSO L TYPE A
4590. 0000 s 30. 0000 25. 2500 26. 9200 25. 0000
137, 700. 00 115, 897. 50 123, 562. 80 114, 750. 00
55 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 6700 ha 3, 000. 0000 3, 088. 0000 3,291. 7800 3, 100. 0000
2,010. 00 2, 068. 96 2,205. 49 2,077.00
56 SEEDED LAWN | NSTALLATI ON
900. 0000 e 1. 2500 0. 7000 0. 7500 0. 8000
1, 125. 00 630. 00 675. 00 720. 00
57 LAWN MOW NG
900. 0000 e 0.0700 0. 1500 0. 1600 3. 2500
63. 00 135. 00 144. 00 2,925.00
58 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
110, 000. 00 110, 000. 00 110, 000. 00 110, 000. 00
59 SO L AMENDMENT
195. 0000 s 70. 0000 27.3000 29.1100 29. 0000
13, 650. 00 5,323.50 5,676. 45 5, 655. 00
60 PSIPE DOUGLAS FIR 2.4M HT
49. 0000 EACH 85. 0000 95. 9000 102. 2300 75. 0000
4,165. 00 4,699. 10 5,009. 27 3,675. 00
61 PSIPE WESTERN RED CEDAR 2.4M HT.
245. 0000 EACH 85. 0000 92. 7500 98. 8700 75. 0000
20, 825. 00 22,723.75 24,223.15 18, 375. 00
62 PSI PE NORWAY MAPLE 38MM CAL
205. 0000 EACH 125. 0000 147. 0000 156. 3700 190. 0000
25, 625. 00 30, 135. 00 32, 055. 85 38, 950. 00
63 PSIPE RED OAK 38MM CAL.
174. 0000 EACH 125. 0000 143. 5000 152. 9700 200. 0000
21, 750. 00 24, 969. 00 26,616.78 34, 800. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 18/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
64 PSIPE CALI FORNI A BAY LAUREL .6M HT.
252. 0000 EACH 8. 0000 38. 1500 40. 6700 31. 0000
2,016. 00 9, 613. 80 10, 248. 84 7,812.00
65 PSI PE JAPANESE HOLLY 6M HT.
1146. 0000 EACH 10. 0000 18. 9000 20. 1500 20. 0000
11, 460. 00 21, 659. 40 23,091. 90 22,920. 00
66 PSI PE ROCK ROSE .6M HT.
810. 0000 EACH 15. 0000 17. 5500 18. 7100 18. 0000
12, 150. 00 14, 215. 50 15, 155. 10 14, 580. 00
67 PSIPE KINNIKINNIC NO. 1 CONT.
3030. 0000 EACH 5. 0000 4.5500 4. 8500 6. 2500
15, 150. 00 13, 786. 50 14, 695. 50 18, 937. 50
68 PSI PE COVPACT W NGED EUONYMUS . 6M HT.
296. 0000 EACH 12. 0000 23.5500 25. 1000 25. 0000
3,552. 00 6, 970. 80 7,429. 60 7, 400. 00
69 PSI PE OREGON ASH .5M HT.
64. 0000 EACH 8. 0000 3. 6000 3. 8400 4.1500
512. 00 230. 40 245.76 265. 60
70 PSI PE CASCARA .5M HT.
65. 0000 EACH 8. 0000 3. 6000 3. 8400 4.1500
520. 00 234. 00 249. 60 269. 75
71 PSIPE RED ELDERBERRY .5M HT.
60. 0000 EACH 6. 0000 3. 6000 3. 8400 5. 0500
360. 00 216. 00 230. 40 303. 00
72 PSI PE RED- OSI ER DOGWOOD . 5M HT.
142. 0000 EACH 6. 0000 4.1500 4.4200 4.1500
852. 00 589. 30 627. 64 589. 30
73 PSIPE PACI FIC NI NE BARK .5M HT.
68. 0000 EACH 6. 0000 3.9500 4.2100 5. 0500
408. 00 268. 60 286. 28 343. 40
74 PSIPE | NDI AN PLUM . 5M HT.
150. 0000 EACH 6. 0000 6. 2500 6. 6600 5. 0500
900. 00 937.50 999. 00 757.50



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 PSI PE TH MBLEBERRY
75. 0000 EACH 6. 0000 4.5000 4. 8000 4.1500
450. 00 337.50 360. 00 311.25
76 SOD | NSTALLATI ON
230. 0000 e 9. 0000 5. 8500 6. 1900 7. 2500
2,070. 00 1, 345.50 1, 423.70 1,667.50
77 FERTILI ZER - GRANULAR
25. 0000 kg 5. 0000 42.0000 44.7700 5. 0000
125. 00 1, 050. 00 1,119. 25 125. 00
78 BARK OR WOOD CHI P MULCH
525. 0000 s 80. 0000 27.8000 29. 6300 32. 0000
42, 000. 00 14, 595. 00 15, 555. 75 16, 800. 00
79 BARK TRAIL
385. 0000 8 13. 5000 35. 0000 33.2900 20. 0000
5,197.50 13, 475. 00 12, 816. 65 7,700. 00
80  GEOTEXTI LE FABRI C CHECK DAM
15. 0000 EACH 100. 0000 110. 0000 78. 7700 35. 0000
1, 500. 00 1, 650. 00 1,181.55 525. 00
TRAFFI C
81 CEMENT CONC. BARRI ER CURB AND GUTTER
960. 0000 8 26. 0000 23.0000 30.1100 35. 0000
24, 960. 00 22, 080. 00 28, 905. 60 33, 600. 00
82 CEMENT CONC. BARRI ER CURB
270. 0000 8 37. 0000 26. 0000 33.5700 35. 0000
9, 990. 00 7,020. 00 9, 063. 90 9, 450. 00
83 | NTEGRAL CEMENT CONC. BARRI ER CURB
670. 0000 8 28. 0000 31. 0000 33. 0500 30. 0000
18, 760. 00 20, 770. 00 22,143.50 20, 100. 00
84 EXTRUDED CURB
2220. 0000 8 16. 5000 10. 0000 10. 5000 11. 0000
36, 630. 00 22, 200. 00 23, 310. 00 24, 420. 00
85 PRECAST CEMENT CONC. BUMPER CURB
132. 0000 EACH 33. 0000 54. 0000 56. 7000 55. 0000
4, 356. 00 7,128.00 7,484. 40 7,260. 00



DOT_RGGBO5

PS&E JOB NO: 99A009

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

* Kk *

DATE: 06/ 18/ 1999
TIME: 11:18

Bl DS OPENED ON :

Jun 30 1999

CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 TEMPORARY CONC. BARRI ER
625. 0000 8 35. 0000 34.5000 35. 4900 35. 0000
21, 875. 00 21, 562. 50 22,181.25 21, 875. 00
87 RESETTING CONC. BARRI ER
550. 0000 8 14. 0000 7. 5000 9. 5600 8. 0000
7,700. 00 4,125. 00 5, 258. 00 4, 400. 00
88 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 2,900. 0000 5, 250. 0000 3, 000. 0000
10, 000. 00 5, 800. 00 10, 500. 00 6, 000. 00
89 RESETTI NG | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 950. 0000 735. 0000 1, 000. 0000
2,500. 00 950. 00 735. 00 1, 000. 00
90 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
91 PAINT STRI PE
5455. 0000 8 0. 3500 0. 8000 0. 8400 0. 8500
1, 909. 25 4,364. 00 4,582.20 4,636.75
92 PLASTI C GORE STRI PE
80. 0000 8 3.5000 3.3000 3. 4700 3.5000
280. 00 264. 00 277. 60 280. 00
93 PLASTI C CROSSWALK STRI PE
460. 0000 e 19. 0000 16. 5000 17. 3300 17. 0000
8, 740. 00 7,590. 00 7,971. 80 7,820. 00
94 PLASTI C STOP BAR
40. 0000 8 8. 3500 9. 0000 9. 4500 10. 0000
334. 00 360. 00 378. 00 400. 00
95 PLASTI C TRAFFI C ARROW
14. 0000 EACH 45. 0000 45. 0000 47.2500 50. 0000
630. 00 630. 00 661. 50 700. 00
96 PAI NTED HANDI CAPPED PARKI NG STALL SYMBOL
14. 0000 EACH 18. 0000 35. 0000 36. 7500 40. 0000
252. 00 490. 00 514. 50 560. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
Y SR 005 s 4TH BIDDER -=----=« -=--=-- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
994009 98003- 6862
PRQJECT : TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 PAINTED CYCLE DETECTOR SYMBOL
6. 0000 EACH 50. 0000 50. 0000 52. 5000 55. 0000
300. 00 300. 00 315. 00 330. 00
98  PAI NTED COMPACT PARKI NG STALL WORD
112. 0000 EACH 40. 0000 8. 0000 8. 4000 10. 0000
4, 480. 00 896. 00 940. 80 1, 120. 00
99 PERMANENT S| GNI NG
L.S.
17, 510. 00 13, 700. 00 5,916. 96 10, 000. 00
100 | LLUM NATI ON SYSTEM SAD 4310
L.S.
182, 400. 00 160, 000. 00 172, 822. 53 170, 000. 00
101 | LLUM NATI ON SYSTEM SAD 4317
L.S.
53, 800. 00 50, 600. 00 57, 175. 43 45, 000. 00
102 | LLUM NATI ON SYSTEM CHURCH PARKI NG LOT
L.S.
6, 300. 00 6, 200. 00 7,240. 20 5, 000. 00
103 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
101, 000. 00 94, 000. 00 91, 828. 63 105, 000. 00
104 TRAFFIC SI GNAL CONTROL SYSTEM
L.S.
13, 000. 00 14, 000. 00 24, 268. 32 31, 000. 00
105  BUSI NESS PLATFORM ELECTRI C SYSTEM
L.S.
6, 500. 00 14, 000. 00 18, 654. 83 11, 000. 00
106 SEQUENTI AL ARROW SI GN
1350. 0000 HR 6. 0000 5. 0000 5. 3600 5. 0000
8, 100. 00 6, 750. 00 7,236.00 6, 750. 00
107 TYPE |11 BARRI CADE
10. 0000 EACH 150. 0000 225. 0000 187. 5000 250. 0000

1, 500. 00 2, 250. 00 1,875.00 2,500. 00



DOT_RGGBO5
PS&E JOB NO: 99A009 REVI SION NO : 1
CONTRACT NO: 005669 REG ON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L0826
HWY : SR 005
TI TLE :SR 5
FEDERAL WAY PARK AND RI DE LOT #2
99A009
PRQJECT

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

------- 4TH BI DDER

TUCCI & SONS, | NC
4224 WALLER RD E

TACOVA WA 984431099

CONTRACTOR NUMBER

832800

------- 5TH Bl DDER

LLOYD ENTERPRI SES
2102 S 341ST PL
98003- 6862

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999

FEDERAL WAY WA 980033889

CONTRACTOR NUMBER

100418

AWARDED ON : Jul 7 1999
------- 6TH BIDDER -------

GARY MERLI NO CONSTRUCTI ON CO.
9125 10TH AVE S

SEATTLE WA 981084600
CONTRACTOR NUMBER : 531500

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 600. 00 1, 500. 00 3, 750. 00 10, 000. 00
109 TRAFFI C CONTROL LABOR
500. 0000 HR 30. 0000 30. 0000 33. 4800 35. 0000
15, 000. 00 15, 000. 00 16, 740. 00 17, 500. 00
110 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 75. 0000 80. 0000 107. 1400 150. 0000
1, 500. 00 1, 600. 00 2,142.80 3, 000. 00
111 TRAFFI C CONTROL SUPERVI SOR
100. 0000 HR 32.0000 45. 0000 34. 5500 50. 0000
3, 200. 00 4,500. 00 3, 455. 00 5, 000. 00
112 CONSTRUCTI ON SI GNS CLASS A
11. 0000 e 110. 0000 100. 0000 176. 7900 45. 0000
1, 210. 00 1, 100. 00 1, 944. 69 495. 00
OTHER | TEMS
113 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1797. 0000 s 8. 0000 16. 0000 14.8100 16. 0000
14, 376. 00 28, 752. 00 26, 613.57 28, 752. 00
114 SHORI NG OR EXTRA EXCAVATI ON CLASS B
135. 0000 e 3. 5000 1. 0000 3. 8900 5. 0000
472.50 135. 00 525. 15 675. 00
115 GRAVEL BACKFI LL FOR DRAI N
130. 0000 s 17. 0000 42.0500 25.7200 25. 0000
2,210. 00 5, 466. 50 3,343.60 3, 250. 00
116 CONTROLLED DENSI TY FILL
21. 0000 s 40. 0000 145. 0000 51. 8600 95. 0000
840. 00 3, 045. 00 1, 089. 06 1, 995. 00
117 PLUGG NG EXI STI NG PI PE
7.0000 EACH 350. 0000 100. 0000 193. 4100 100. 0000
2, 450. 00 700. 00 1, 353. 87 700. 00
118 ROADWAY SURVEYI NG
L.S.
22, 000. 00 40, 000. 00 56, 700. 00 60, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 06/ 18/ 1999

TIME: 11:18

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

HY CSR 005 e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 5 TUCCI & SONS, | NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.
FEDERAL WAY PARK AND RIDE LOT #2 4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S
99A009 98003- 6862
PROJECT : TACOMA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
119 CEMENT CONC. S| DEWALK
3735. 0000 e 25. 0000 23.0000 26. 8900 33. 0000
93, 375. 00 85, 905. 00 100, 434. 15 123, 255. 00
120 CHAIN LI NK FENCE TYPE 1
770. 0000 8 55. 0000 35. 2000 37.8700 37. 0000
42, 350. 00 27,104. 00 29, 159. 90 28, 490. 00
121 DOUBLE 4.3 M CHAIN LI NK GATE
2. 0000 EACH 600. 0000 1, 000. 0000 1, 516. 2000 500. 0000
1, 200. 00 2, 000. 00 3,032. 40 1, 000. 00
122 W RE FENCE TYPE 2
170. 0000 8 15. 0000 22.0000 9. 6000 22.0000
2, 550. 00 3, 740. 00 1, 632. 00 3, 740. 00
123  ADJUST MANHOLE
1. 0000 EACH 500. 0000 250. 0000 262. 5000 250. 0000
500. 00 250. 00 262. 50 250. 00
124 ADJUST VALVE BOX
1. 0000 EACH 300. 0000 200. 0000 168. 0000 200. 0000
300. 00 200. 00 168. 00 200. 00
125  PLANTER WALL
105. 0000 8 125. 0000 200. 0000 195. 0800 175. 0000
13, 125. 00 21, 000. 00 20, 483. 40 18, 375. 00
126 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
127 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
4,000. 00 4,000. 00 4,000. 00 4,000. 00
128 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
129 FI ELD OFFI CE BUI LDI NG
L.S.
13, 000. 00 5, 000. 00 14, 858. 72 15, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 06/ 18/ 1999
TIME: 11:18

PS&E JOB NO: 99A009 REVISION NO : 1 BI DS OPENED ON : Jun 30 1999

CONTRACT NO: 005669 REG ON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826

v SR o00s T e ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------
TITLE ©SR 5 TUCCI & SONS, |NC. LLOYD ENTERPRI SES GARY MERLI NO CONSTRUCTI ON CO.

FEDERAL WAY PARK AND RI DE LOT #2

4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

99A009 98003- 6862
PROJECT TACOVA WA 984431099 FEDERAL WAY WA 980033889  SEATTLE WA 981084600
COUNTY(S) : KI NG CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1280. 0000 w 12. 0000 18. 0000 11. 4600 13. 0000
15, 360. 00 23, 040. 00 14, 668. 80 16, 640. 00
131 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1990. 0000 e 4. 0000 6. 4000 1. 7700 2.5000
7,960. 00 12, 736. 00 3,522.30 4,975. 00
132  CONSTRUCTI ON FENCE
225. 0000 w 8. 0000 8. 0000 10. 8600 7.0000
1, 800. 00 1, 800. 00 2,443.50 1, 575. 00
133 MAI LBOX SUPPORT TYPE 1¢
3. 0000 EACH 275. 0000 250. 0000 251. 5900 125. 0000
825. 00 750. 00 754. 77 375. 00

CONTRACT TOTAL

$3, 305, 422. 55

$3, 243, 398. 41

$3, 276, 261. 86

$3, 349, 664. 55



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
- * % *  BI D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HY CSR 005 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
300, 000. 00 255, 000. 00 360, 000. 00
2 CLEARI NG AND GRUBBI NG
4.3000 ha 11, 000. 0000 10, 500. 0000 38, 000. 0000
47, 300. 00 45, 150. 00 163, 400. 00
3 REMOVI NG DRAI NAGE STRUCTURE
7.0000 EACH 550. 0000 250. 0000 500. 0000
3, 850. 00 1, 750. 00 3, 500. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
17, 500. 00 45, 000. 00 30, 000. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
580. 0000 w 27.5000 8. 0000 15. 0000
15, 950. 00 4, 640. 00 8, 700. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
250. 0000 m 30. 0000 8. 0000 13. 0000
7, 500. 00 2, 000. 00 3, 250. 00
7 REMOVI NG TRAFFI C | SLAND
140. 0000 m 16. 0000 8. 0000 20. 0000
2,240.00 1, 120. 00 2, 800. 00
8 REMOVI NG PAI NT STRI PE
2045. 0000 w 1. 0000 1. 8500 1. 6000
2,045.00 3,783.25 3,272.00
9 REMOVI NG W RE FENCE
2690. 0000 w 3.0000 7.0000 3.0000
8, 070. 00 18, 830. 00 8, 070. 00
10  REMOVI NG WATER METER
3.0000 EACH 200. 0000 200. 0000 250. 0000
600. 00 600. 00 750. 00
11  SAWCUTTI NG
120. 0000 w 1. 5000 12. 0000 7.0000
180. 00 1, 440. 00 840. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
- * * *  B| D TABULATI ON REPORT TIME: 11:18
PS&E JOB NO: 99A009 REVI SI ON NO : BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGI ON NO AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HAWY CSR 005 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 ROADWAY EXCAVATI ON | NCL. HAUL
22580. 0000 B 7.3000 9. 0000 14. 0000
164, 834. 00 203, 220. 00 316, 120. 00
13 POND EXCAVATI ON | NCL. HAUL
3440. 0000 B 17. 0000 10. 0000 20. 0000
58, 480. 00 34, 400. 00 68, 800. 00
14 GRAVEL BORROW I NCL. HAUL
37910. 0000 t 8. 0000 10. 8500 9. 0000
303, 280. 00 411, 323.50 341, 190. 00
15 EMBANKNMENT COMPACTI ON
19320. 0000 B 4. 7500 2. 2500 1. 0000
91, 770. 00 43, 470. 00 19, 320. 00
DRAI NAGE
16 DI TCH EXCAVATI ON | NCL. HAUL
855. 0000 B 7.0000 10. 0000 18. 0000
5, 985. 00 8, 550. 00 15, 390. 00
17 HAND PLACED RI PRAP
220. 0000 B 40. 0000 35. 0000 50. 0000
8, 800. 00 7,700. 00 11, 000. 00
18  THREE MAN ROCK
12. 0000 t 200. 0000 50. 0000 100. 0000
2, 400. 00 600. 00 1, 200. 00
19 QUARRY SPALLS
137. 0000 t 27.0000 28. 0000 50. 0000
3,699. 00 3, 836. 00 6, 850. 00
20 FLARED END SECTI ON 450 MM DI AM
2. 0000 EACH 350. 0000 375. 0000 500. 0000
700. 00 750. 00 1, 000. 00
21 FLARED END SECTI ON 1200 MM DI AM
2. 0000 EACH 400. 0000 1, 400. 0000 1, 500. 0000
800. 00 2, 800. 00 3, 000. 00
22 UNDERDRAI N PI PE 150 MM DI AM
1105. 0000 w 27.0000 8. 4000 20. 0000
29, 835. 00 9, 282. 00 22,100. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 18/ 1999

* % *  BI D TABULATI ON REPORT * * * TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HY CSR 005 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
23 CL. Ill REINF. CONC. CULV. PIPE 1200 MM DI AM
31. 0000 w 1, 100. 0000 450. 0000 350. 0000
34, 100. 00 13, 950. 00 10, 850. 00
24 CL. V REINF. CONC. CULV. PIPE 450 MM DI AM
10. 0000 w 100. 0000 225. 0000 175. 0000
1, 000. 00 2, 250. 00 1, 750. 00
STORM SEVER
25 CATCH BASIN TYPE 2 1800 MM DI AM W TH FLOW RESTRI CTOR
1. 0000 EACH 4,200. 0000 5, 300. 0000 6, 000. 0000
4,200. 00 5, 300. 00 6, 000. 00
26 CATCH BASIN TYPE 1
23. 0000 EACH 890. 0000 775. 0000 1, 000. 0000
20, 470. 00 17, 825. 00 23, 000. 00
27 CATCH BASIN TYPE 2 1200 MM DI AM
9. 0000 EACH 1, 600. 0000 1, 850. 0000 2, 000. 0000
14, 400. 00 16, 650. 00 18, 000. 00
28 CATCH BASIN TYPE 2 1800 MM DI AM
1. 0000 EACH 4,100. 0000 4,200. 0000 4, 000. 0000
4,100. 00 4,200. 00 4,000. 00
29 TESTI NG STORM SEWER Pl PE
1142. 0000 w 3.0000 2.5000 5.0000
3,426. 00 2, 855. 00 5, 710. 00
30 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
18. 0000 w 125. 0000 96. 0000 70. 0000
2, 250. 00 1, 728. 00 1, 260. 00
31 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
1038. 0000 w 60. 0000 90. 0000 76. 0000
62, 280. 00 93, 420. 00 78, 888. 00
32 PLAIN CONC. STORM SEVER Pl PE 450 MM DI AM
35. 0000 w 145. 0000 120. 0000 120. 0000
5,075. 00 4,200. 00 4,200. 00
33 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
10. 0000 w 36. 0000 200. 0000 175. 0000
360. 00 2, 000. 00 1, 750. 00



DOT_RGGBO5

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

HWY : SR 005

TITLE : SR 5
FEDERAL WAY PARK AND RI DE LOT #2
99A009

PRQJECT

COUNTY(S) : KING

THOMCO CONST. ,
18930 66TH AVE NE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ARLI NGTON WA 982238702
CONTRACTOR NUMBER :

7TH BI DDER

I NC

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 8TH BIDDER -------

GLACI ER CONSTRUCTI ON & EQUI PI
16623 - 8TH AVE S

SEATTLE WA 981481552
CONTRACTOR NUMBER : 100204

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
34 SOLID WALL PVC STORM SEVER PI PE 300 MM DI AM
15. 0000 w 80. 0000 90. 0000 76. 0000
1, 200. 00 1, 350. 00 1, 140. 00
35  TRENCH DRAI N
321. 0000 w 300. 0000 386. 0000 375. 0000
96, 300. 00 123, 906. 00 120, 375. 00
SANI TARY SEWER
36 SEWER CLEANOUT
1. 0000 EACH 300. 0000 750. 0000 1, 000. 0000
300. 00 750. 00 1, 000. 00
37 PVC SANI TARY SEWER PI PE 150 MM DI AM
80. 0000 w 48. 6000 60. 0000 75. 0000
3, 888. 00 4,800. 00 6, 000. 00
WATER LI NES
38 BANK RUN GRAVEL FOR TRENCH BACKFI LL
145. 0000 s 35. 0000 18. 0000 50. 0000
5, 075. 00 2, 610. 00 7, 250. 00
39 RESETTI NG EXI STI NG HYDRANT
2.0000 EACH 870. 0000 950. 0000 1, 000. 0000
1, 740. 00 1, 900. 00 2, 000. 00
40  RESETTI NG WATER METER
6. 0000 EACH 200. 0000 375. 0000 500. 0000
1, 200. 00 2, 250. 00 3, 000. 00
41  SERVI CE CONNECTI ON 38 MM DI AM
2.0000 EACH 500. 0000 450. 0000 1, 000. 0000
1, 000. 00 900. 00 2, 000. 00
42 DUCTILE | RON PI PE FOR WATER MAI N 200 MM DI AM
195. 0000 w 90. 0000 87. 0000 75. 0000
17, 550. 00 16, 965. 00 14, 625. 00
43  PVC PI PE FOR WATER DI STRI BUTI ON 38 MM DI AM
180. 0000 w 30. 0000 30. 0000 25. 0000
5, 400. 00 5, 400. 00 4,500. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

HWY : SR 005

TITLE : SR 5
FEDERAL WAY PARK AND RI DE LOT #2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 7TH Bl DDER
THOMCO CONST., | NC

18930 66TH AVE NE

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 8TH BIDDER -------

GLACI ER CONSTRUCTI ON & EQUI PI
16623 - 8TH AVE S

PROJECT 994009 ARLI NGTON WA 98223870z SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
44 CRUSHED SURFACI NG BASE COURSE
8655. 0000 t 12.5000 18. 5000 18. 0000
108, 187. 50 160, 117. 50 155, 790. 00
LI QUI D ASPHALT
45 ASPHALT FOR TACK COAIT
0. 9000 t 600. 0000 400. 0000 1, 000. 0000
540. 00 360. 00 900. 00
46 ANTI - STRI PPI NG ADDI TI VE
EST
3, 045. 00 3, 045. 00 3, 045. 00
ASPHALT TREATED BASE
47 ASPHALT TREATED PERMEABLE BASE
500. 0000 t 45. 0000 39. 0000 33. 0000
22,500. 00 19, 500. 00 16, 500. 00
CEMENT CONCRETE PAVENMENT
48 CEMENT CONC. PAVEMENT
3420. 0000 e 39. 5000 24.5000 40. 0000
135, 090. 00 83, 790. 00 136, 800. 00
49  FURNI SHI NG 14- DAY CONC. FOR CEMENT CONC. PAVEMENT
960. 0000 s 20. 0000 89. 0000 100. 0000
19, 200. 00 85, 440. 00 96, 000. 00
ASPHALT CONCRETE PAVEMENT
50 PLANI NG Bl TUM NOUS PAVEMENT
630. 0000 e 12. 0000 8. 0000 7.0000
7,560. 00 5, 040. 00 4,410. 00
51 ASPHALT CONC. PAVEMENT CL. B PG 58- 2:
6190. 0000 t 44,0000 36. 0000 34. 0000
272, 360. 00 222, 840. 00 210, 460. 00
52 SO L RESI DUAL HERBI Cl DE
30290. 0000 e 0.2200 0. 2500 0. 2000
6, 663. 80 7,572.50 6, 058. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L0826

HWY : SR 005
TI TLE SR 5

FEDERAL WAY PARK AND RI DE LOT #2

99A009
PROQJIECT
COUNTY(S) : KING

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 7TH Bl DDER

THOMCO CONST., INC

18930 66TH AVE NE

ARLI NGTON WA 982238702
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 8TH BIDDER -------

GLACI ER CONSTRUCTI ON & EQUI PI
16623 - 8TH AVE S

SEATTLE WA 981481552
CONTRACTOR NUMBER : 100204

PRI CE PER UNI T/
TOTAL AMOUNT

| RRI GATI ON AND WATER DI STRI BUTI ON
53 | RRI GATI ON SYSTEM

L.S
101, 000. 00
EROSI ON CONTROL AND PLANTI NG
54 TOPSO L TYPE A
4590. 0000 nB 30. 0000
137, 700. 00
55 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 6700 ha 3, 000. 0000
2,010. 00
56 SEEDED LAWN | NSTALLATI ON
900. 0000 n 1. 2500
1,125.00
57 LAWN MOW NG
900. 0000 n 0. 0700
63. 00
58 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
110, 000. 00
59 SO L AMENDMENT
195. 0000 nB 70. 0000
13, 650. 00
60 PSIPE DOUGLAS FIR 2.4M HT
49. 0000 EACH 85. 0000
4,165. 00
61 PSIPE WESTERN RED CEDAR 2.4M HT.
245. 0000 EACH 85. 0000
20, 825. 00
62 PSI PE NORWAY MAPLE 38MM CAL
205. 0000 EACH 125. 0000
25,625. 00
63 PSIPE RED OAK 38WM CAL.
174.0000 EACH 125. 0000

21, 750. 00

98, 860. 00

28. 3000

129, 897. 00

3, 500. 0000
2,345.00

0. 8000
720. 00

0.1700

153. 00

110, 000. 00

31. 2000
6, 084. 00

109. 0000
5,341.00

105. 0000
25,725.00

164. 0000
33, 620. 00

161. 0000
28,014.00

110, 000. 00

26. 0000

119, 340. 00

3, 200. 0000
2,144.00

1. 0000
900. 00

0. 2000

180. 00

110, 000. 00

28. 0000
5, 460. 00

100. 0000
4,900. 00

100. 0000
24,500. 00

150. 0000
30, 750. 00

150. 0000
26, 100. 00



DOT_RGGBO5

PS&E JOB NO: 99A009

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999

CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HY CSR 005 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
64 PSIPE CALI FORNI A BAY LAUREL .6M HT.
252. 0000 EACH 8. 0000 43. 5000 40. 0000
2,016. 00 10, 962. 00 10, 080. 00
65 PSI PE JAPANESE HOLLY 6M HT.
1146. 0000 EACH 10. 0000 21.5000 20. 0000
11, 460. 00 24, 639. 00 22,920. 00
66 PSI PE ROCK ROSE .6M HT.
810. 0000 EACH 15. 0000 20. 0000 20. 0000
12, 150. 00 16, 200. 00 16, 200. 00
67 PSIPE KINNIKINNIC NO. 1 CONT.
3030. 0000 EACH 5.0000 5. 0000 5.0000
15, 150. 00 15, 150. 00 15, 150. 00
68 PSI PE COVPACT W NGED EUONYMUS . 6M HT.
296. 0000 EACH 12. 0000 26. 7500 24.0000
3,552. 00 7,918. 00 7,104. 00
69 PSI PE OREGON ASH .5M HT.
64. 0000 EACH 8. 0000 4. 0000 4.0000
512. 00 256. 00 256. 00
70 PSI PE CASCARA .5M HT.
65. 0000 EACH 8. 0000 4. 0000 4.0000
520. 00 260. 00 260. 00
71 PSIPE RED ELDERBERRY .5M HT.
60. 0000 EACH 6. 0000 4. 0000 4.0000
360. 00 240. 00 240. 00
72 PSI PE RED- OSI ER DOGWOOD . 5M HT.
142. 0000 EACH 6. 0000 4.7000 4.0000
852. 00 667. 40 568. 00
73 PSI PE PACI FIC NI NE BARK .5M HT.
68. 0000 EACH 6. 0000 4.5000 4.0000
408. 00 306. 00 272.00
74 PSIPE | NDI AN PLUM . 5M HT.
150. 0000 EACH 6. 0000 7.1000 6. 0000
900. 00 1, 065. 00 900. 00



DOT_RGGBO5

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L0826

HWY : SR 005

TITLE : SR 5
FEDERAL WAY PARK AND RI DE LOT #2
99A009

PRQJECT

COUNTY(S) : KING

THOMCO CONST. ,
18930 66TH AVE NE

7TH BI DDER

ARLI NGTON WA 982238702
CONTRACTOR NUMBER :

I NC

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

------- 8TH BIDDER -------

GLACI ER CONSTRUCTI ON & EQUI PI
16623 - 8TH AVE S

SEATTLE WA 981481552
CONTRACTOR NUMBER : 100204

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
75 PSI PE THI MBLEBERRY
75. 0000 EACH 6. 0000 5. 1000 5. 0000
450. 00 382.50 375. 00
76 SOD | NSTALLATI ON
230. 0000 e 9. 0000 6. 5000 6. 0000
2,070. 00 1, 495. 00 1, 380. 00
77 FERTI LI ZER - GRANULAR
25. 0000 kg 5. 0000 48. 0000 42.0000
125. 00 1, 200. 00 1, 050. 00
78 BARK OR WOOD CHI P MULCH
525. 0000 s 80. 0000 31. 5000 28. 0000
42,000. 00 16, 537. 50 14, 700. 00
79  BARK TRAIL
385. 0000 w 13. 5000 35. 6000 32.0000
5,197.50 13, 706. 00 12, 320. 00
80  GEOTEXTILE FABRI C CHECK DAM
15. 0000 EACH 100. 0000 250. 0000 100. 0000
1, 500. 00 3, 750. 00 1, 500. 00
TRAFFI C
81 CEMENT CONC. BARRI ER CURB AND GUTTER
960. 0000 w 26. 0000 36. 5000 34. 0000
24, 960. 00 35, 040. 00 32, 640. 00
82 CEMENT CONC. BARRI ER CURB
270. 0000 w 37.0000 58. 0000 27.0000
9, 990. 00 15, 660. 00 7,290. 00
83 | NTEGRAL CEMENT CONC. BARRI ER CURB
670. 0000 w 28. 0000 32.0000 36. 0000
18, 760. 00 21, 440. 00 24,120. 00
84 EXTRUDED CURB
2220. 0000 w 16. 5000 11. 4000 11. 0000
36, 630. 00 25, 308. 00 24, 420. 00
85 PRECAST CEMENT CONC. BUMPER CURB
132. 0000 EACH 33. 0000 62. 0000 55. 0000
4, 356. 00 8, 184. 00 7,260. 00



DOT_RGGBO5

PS&E JOB NO: 99A009
CONTRACT NO: 005669
VERSI ON NO : 4

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

0L0826

7TH BI DDER

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999
AWARDED ON : Jul 7 1999

8TH BIDDER -------

HWY : SR 005
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
86 TEMPORARY CONC. BARRI ER
625. 0000 w 35. 0000 38. 5000 35. 0000
21, 875. 00 24,062. 50 21, 875. 00
87 RESETTING CONC. BARRI ER
550. 0000 w 14. 0000 10. 4000 8. 0000
7,700. 00 5, 720. 00 4, 400. 00
88 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 5, 700. 0000 3, 000. 0000
10, 000. 00 11, 400. 00 6, 000. 00
89 RESETTI NG | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 800. 0000 1, 200. 0000
2, 500. 00 800. 00 1, 200. 00
90 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00
91 PAINT STRI PE
5455. 0000 w 0. 3500 0. 9000 1. 0000
1, 909. 25 4,909. 50 5, 455. 00
92 PLASTI C GORE STRI PE
80. 0000 w 3.5000 3. 7500 4.0000
280. 00 300. 00 320. 00
93 PLASTI C CROSSWALK STRI PE
460. 0000 m 19. 0000 18. 8500 17. 0000
8, 740. 00 8,671. 00 7,820. 00
94 PLASTIC STOP BAR
40. 0000 w 8. 3500 10. 2500 10. 0000
334. 00 410. 00 400. 00
95 PLASTI C TRAFFI C ARROW
14. 0000 EACH 45. 0000 51. 4000 50. 0000
630. 00 719. 60 700. 00
96 PAI NTED HANDI CAPPED PARKI NG STALL SYMBOL
14. 0000 EACH 18. 0000 40. 0000 40. 0000
252. 00 560. 00 560. 00



DOT_RGGBO5

PS&E JOB NO: 99A009

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999

CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
W e 7TH BIDDER ------- ------- 8TH BIDDER -------
TI TLE :SR 5 THOMCO CONST., | NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870z SEATTLE WA 981481552
COUNTY(S) : KING CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
97 PAINTED CYCLE DETECTOR SYMBOL
6. 0000 EACH 50. 0000 57.0000 50. 0000
300. 00 342. 00 300. 00
98  PAI NTED COMPACT PARKI NG STALL WORD
112. 0000 EACH 40. 0000 9. 1000 9. 0000
4, 480. 00 1,019. 20 1, 008. 00
99 PERMANENT SI GNI NG
L.S.
17,510. 00 10, 300. 00 10, 000. 00
100 | LLUM NATI ON SYSTEM SAD 4310
L.S.
182, 400. 00 198, 300. 00 190, 000. 00
101 | LLUM NATI ON SYSTEM SAD 4317
L.S.
53, 800. 00 53, 000. 00 50, 000. 00
102 | LLUM NATI ON SYSTEM CHURCH PARKI NG LOT
L.S.
6, 300. 00 4, 075. 00 4, 000. 00
103 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S.
101, 000. 00 88, 850. 00 93, 000. 00
104 TRAFFI C SI GNAL CONTROL SYSTEM
L.S.
13, 000. 00 22, 800. 00 25, 000. 00
105 BUSI NESS PLATFORM ELECTRI C SYSTEM
L.S.
6, 500. 00 14, 600. 00 14, 000. 00
106 SEQUENTI AL ARROW SI GN
1350. 0000 HR 6. 0000 5. 0000 8. 0000
8, 100. 00 6, 750. 00 10, 800. 00
107 TYPE ||| BARRI CADE
10. 0000 EACH 150. 0000 200. 0000 300. 0000
1, 500. 00 2, 000. 00 3, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 18/ 1999
- * * *  B| D TABULATI ON REPORT TIME: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
HY CSR 005 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE SR 5 THOMCO CONST., |NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870: SEATTLE WA 981481552
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
108 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 600. 00 4,000. 00 7, 000. 00
109 TRAFFI C CONTROL LABOR
500. 0000 HR 30. 0000 32.0000 32. 0000
15, 000. 00 16, 000. 00 16, 000. 00
110 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 75. 0000 75. 0000 65. 0000
1, 500. 00 1, 500. 00 1, 300. 00
111 TRAFFI C CONTROL SUPERVI SOR
100. 0000 HR 32. 0000 40. 0000 33. 0000
3, 200. 00 4,000. 00 3,300. 00
112 CONSTRUCTI ON SI GNS CLASS A
11. 0000 m 110. 0000 154. 0000 75. 0000
1, 210. 00 1, 694. 00 825. 00
OTHER | TEMS
113 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1797. 0000 B 8. 0000 10. 0000 8. 0000
14, 376. 00 17, 970. 00 14, 376. 00
114 SHORI NG OR EXTRA EXCAVATI ON CLASS B
135. 0000 m 3.5000 2.0000 23. 0000
472.50 270. 00 3,105. 00
115 GRAVEL BACKFILL FOR DRAIN
130. 0000 B 17. 0000 48. 0000 32. 0000
2,210.00 6, 240. 00 4,160. 00
116 CONTROLLED DENSI TY FI LL
21. 0000 B 40. 0000 90. 0000 100. 0000
840. 00 1, 890. 00 2,100. 00
117 PLUGGI NG EXI STI NG PI PE
7.0000 EACH 350. 0000 250. 0000 500. 0000
2, 450. 00 1, 750. 00 3, 500. 00
118 ROADWAY SURVEYI NG
L.S.
22,000. 00 45, 000. 00 45, 000. 00



DOT_RGGBO5

PS&E JOB NO: 99A009
CONTRACT NO: 005669

* ok *

REVISION NO : 1
REGON NO :1

VERSI ON NO : 4 WORK ORDER# : 0L0826
HWY : SR 005
TITLE : SR 5
FEDERAL WAY PARK AND RI DE LOT #2
99A009
PRQJECT

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

THOMCO CONST., INC

18930 66TH AVE NE

ARLI NGTON WA 982238702
CONTRACTOR NUMBER :

7TH BI DDER

DATE: 06/ 18/ 1999
TIME: 11:18

BI DS OPENED ON : Jun 30 1999

AWARDED ON : Jul 7 1999
------- 8TH BIDDER -------
GLACI ER CONSTRUCTI ON & EQUI Pt
16623 - 8TH AVE S

SEATTLE WA 981481552
CONTRACTOR NUMBER : 100204

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
119 CEMENT CONC. S| DEWALK
3735. 0000 e 25. 0000 28. 0000 22.0000
93, 375. 00 104, 580. 00 82, 170. 00
120 CHAIN LI NK FENCE TYPE 1
770. 0000 w 55. 0000 48. 0000 30. 0000
42, 350. 00 36, 960. 00 23, 100. 00
121 DOUBLE 4.3 M CHAIN LI NK GATE
2.0000 EACH 600. 0000 742.0000 500. 0000
1, 200. 00 1, 484. 00 1, 000. 00
122 W RE FENCE TYPE 2
170. 0000 w 15. 0000 13. 4000 8. 0000
2, 550. 00 2,278.00 1, 360. 00
123 ADJUST MANHOLE
1. 0000 EACH 500. 0000 350. 0000 500. 0000
500. 00 350. 00 500. 00
124 ADJUST VALVE BOX
1. 0000 EACH 300. 0000 225. 0000 250. 0000
300. 00 225.00 250. 00
125  PLANTER WALL
105. 0000 w 125. 0000 250. 0000 120. 0000
13, 125. 00 26, 250. 00 12, 600. 00
126 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00
127 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
4, 000. 00 4, 000. 00 4, 000. 00
128 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
129 FIELD OFFI CE BUI LDI NG
L.S.
13, 000. 00 15, 000. 00 5, 000. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 06/ 18/ 1999

Bl D TABULATI ON REPORT TIMVE: 11:18
PS&E JOB NO: 99A009 REVI SION NO : 1 BI DS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGON NO : 1 AWARDED ON : Jul 7 1999
VERSI ON NO : 4 WORK ORDER# : 0L0826
W e 7TH BIDDER ------- ------- 8TH BIDDER -------
TI TLE :SR 5 THOMCO CONST., | NC GLACI ER CONSTRUCTI ON & EQUI P!
FEDERAL WAY PARK AND RIDE LOT #2 18930 66TH AVE NE 16623 - 8TH AVE S
99A009
PROJECT ARLI NGTON WA 98223870z SEATTLE WA 981481552
COUNTY(S) : KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100204
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
130 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
1280. 0000 w 12. 0000 15. 0000 17. 0000
15, 360. 00 19, 200. 00 21, 760. 00
131 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
1990. 0000 e 4. 0000 7.2500 1. 6000
7,960. 00 14, 427.50 3, 184. 00
132  CONSTRUCTI ON FENCE
225. 0000 w 8. 0000 8. 0000 30. 0000
1, 800. 00 1, 800. 00 6, 750. 00
133 MAI LBOX SUPPORT TYPE 1¢
3. 0000 EACH 275. 0000 250. 0000 250. 0000
825. 00 750. 00 750. 00

CONTRACT TOTAL $3, 305, 422. 55

$3, 491, 490. 45

$3, 711, 019. 00



